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CONSTRUCT CORPORATE  HANGARS, APRON, TAXIWAY
AND ACCESS ROAD: PHASE I
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GENERAL NOTES:

G1.  The CONTRACTOR will be required to have an adequate number of aviation radios on the frequency of 122.700 MHz to monitor the
UNICOM frequency when working in the Aircraft Operational Areas (AOA).  Movement of construction vehicles shall be as specified in
Article 4.9 of Division 9 in the Project Manual.

G2. All vehicles crossing any AOA shall have radios as described in Note G1 or must be escorted by a vehicle provided by the
CONTRACTOR with the proper radio.

G3. ALL vehicles and equipment shall be properly marked with flags and/or flashing amber lights during daytime construction, and flashing
amber lights for night construction, as specified in Division 9 of the Project Manual.

G4. ALL pavement areas used by the CONTRACTOR will be brushed clean, if necessary, to remove any mud or debris as required keeping
the pavement clean and as requested by the ENGINEER.  Any debris left at the end of the work day shall be removed before the
CONTRACTOR leaves the site.

G5. The CONTRACTOR shall organize their operations to minimize trips to and from the AOA construction site during work periods.

G6. At the end of each day, all vehicles shall be removed from the work site and stored at an approved work storage area, unless otherwise
directed.

G7. The CONTRACTOR will be responsible for locating and avoiding existing cables, water lines and other utilities during all phases of the
work.  Any cables or utilities damaged during construction will be repaired and/or replaced at the Contractor's expense.  The
CONTRACTOR will also supply splice marker(s) at their expense as directed by the ENGINEER.  Repairs must begin immediately and
be completed that same work period.  The electrical vault and all appurtenances shall not be disturbed or damaged.

G8. Refer to Division 9 of the Project Manual for additional requirements for this project and limitations on working in any restricted areas.

G9. The CONTRACTOR must submit, in writing, a project construction schedule at least two weeks prior to the start of the work, and update
it weekly during construction unless otherwise directed by the ENGINEER.  Construction will not be permitted to begin until the schedule
has been approved by the ENGINEER.

G10. The CONTRACTOR is responsible for all surveying and layout of all the work. This shall be verified by the Engineer or other authorized
Airport Representative prior to beginning construction.

G11. The CONTRACTOR will be required to call the "PA ONE CALL SYSTEM" at 1-800-242-1776, at least 3 days in advance, before any
construction can begin.

G12. The Contractor shall maintain dust control measures on the project at all times. The control of dust in these construction areas is critical
due to their proximity to operating aircraft.  At the ENGINEER'S request, the CONTRACTOR shall take the necessary steps to keep dust
to a minimum.  This may include providing water trucks or other dust-controlling devices for excavation and haul road areas.

G13. Any water required for the project will be furnished by the CONTRACTOR. Contact the local water authority for assistance.

G14.  Upon completion of the project, the CONTRACTOR shall make all necessary repairs to the contractor staging area(s) as ordered by the
ENGINEER.  All disturbed areas, including the CONTRACTOR'S staging area(s), shall be restored to a smooth line and grade with
positive drainage.  All stone and pavement placed at the staging area(s), if needed, shall be removed unless so requested to be left in
place by the OWNER.  The CONTRACTOR shall seed and mulch all disturbed area(s).

G15.  The CONTRACTOR shall be responsible for obtaining all permits, licenses, bonds, etc. required by LOCAL, STATE and FEDERAL
agencies.

G16.  The CONTRACTOR shall mark and light areas under construction in accordance with the plans and specifications.  Aircraft and public
safety shall not be compromised and proper separation shall be maintained at all times.  Reference is directed to the specifications.
Equipment and vehicles shall be marked with 3-feet by 3-feet orange and white checker flags (day only) or a yellow flashing dome type
light (day and night) when operating on Airport property.  (See note G3 above and Aviation Flag Detail on AP-09.)

G17.  The OWNER reserves the right to contract and perform other or additional work adjacent to and within the work area covered by this
contract.  When separate contracts are let within the limits of any one project, each CONTRACTOR shall conduct his/her work so as not
to interfere with or hinder the progress or the completion of the work being completed by other CONTRACTORS.  The CONTRACTORS
working on the same project shall cooperate with each other as ordered by the ENGINEER.  Any additional effort or work required for
such coordination with other CONTRACTORS shall be incidental to the project and no separate assurance or payment shall be made.

G18. Any listed Manufacturer's equipment shall mean that listed item or an approved equal.

G19. The CONTRACTOR shall attend a Pre-Construction conference conducted by the ENGINEER a minimum of two (2) weeks prior to start
of construction.  The CONTRACTOR'S Superintendent shall be present at the conference.

G20 The CONTRACTOR will be required to coordinate with the Engineer on a daily basis with their proposed work schedule for that day. The
Engineer will then coordinate with the Airport Manager.

G21.  The CONTRACTOR shall submit catalog cuts and shop drawings to the Engineer.

G22.  All wage rate and construction posters shall be posted near the construction site.

G23. The CONTRACTOR shall verify that any equipment used to communicate with their work forces does not interfere with any airport
facilities.

G24. The CONTRACTOR shall control noise during construction in accordance with federal, state, and local rules, regulations, and
ordinances.

G25. The CONTRACTOR shall provide identification for all equipment in accordance with the special conditions of the specifications.

G26. The CONTRACTOR shall remove all waste material off site to an approved disposal area in accordance with the specifications.

G27. The CONTRACTOR'S access to the site will be as shown on the plans or as approved by the ENGINEER.

G28. The CONTRACTOR is to conduct their operation in accordance with FAA Advisory Circular 150/5370-2G, "Operational Safety on Airports
During Construction."

G29. The CONTRACTOR is urged to inspect the Construction Site prior to bidding the project.

G30.  Clear, unobstructed access routes for emergency equipment shall be maintained through the construction site at all times.

G31. All utilities will be installed underground.
HAUL ROUTE NOTES:

H1. All CONTRACTOR and SUBCONTRACTOR personnel and equipment shall use only the designated haul routes for ingress and egress
to the construction site and for hauling materials to the site.

H2. The CONTRACTOR shall keep gates closed at all times. If a gate needs to remain open for hauling operations, then the Contractor must
have an employee monitoring the gate at all times to make sure only authorized personal is accessing the airfield.

H3. The CONTRACTOR shall take steps to protect all existing pavements used as haul routes.  Any damage to existing pavements shall be
repaired immediately.  Temporary repairs to pavement are acceptable.  At the completion of the project, the CONTRACTOR shall make
permanent repairs to any damaged or repaired pavements.  No additional payment shall be made for pavement repair necessary due to
CONTRACTOR'S hauling operations.
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NOTE:  The project site is not located within the Steep Slope Overlay District and all steep slopes that appear on the plan are not naturally
occurring but appear to be man made.
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